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PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT (the "Agreement") is hereby entered into between Ad Valorem
Solutions, LLC, with office at 506 E. North St., Kokomo, IN 46901 (the "Contractor")
and the County Assessor, with office at 430 Courthouse Square, Frankfort, IN 46041; the
Center Township Assessor, and the Township Trustee Assessors, of Clinton County (the
“Assessor).

1.0 General Undertaking

~ The parties are entering into this Agreement to establish a relationship whereby Assessor
is commissioning Contractor to perform certain general consulting services and to deliver
certain written findings and recommendations specified in the attached Statement of
Work (collectively, “Reassessment Solution™).

2.0 Term of Encagement

This Agreement shall commence on the date stated in Section 21 (Start and Completion)
and unless terminated earlier in accordance with Section 7 ("Termination") shall continue
in full force and effect until the Statement of Work is completed according to its terms.
Termination shall have no effect on Assessor's obligation to pay the applicable labor rate
or an equitable portion of any Fixed Price for Services that are rendered prior to the
effective date of termination.

3.0 Nature of Encagement

Contractor is being hired on a Fixed Price basis to perform the Services and provide the
Deliverables according to specifications described in the Statement of Work (the
"Reassessment Solution"). Any changes to the scope of work shall be subject to a written
Change Order that includes an appropriate adjustment to the price, delivery dates or a
notation that no such adjustments are necessary. If the parties cannot agree on the
characterization of an item as "out-of-scope,” Contractor shall fill the request without
prejudice to its claim for reasonable compensation. Unless otherwise stated, all work
schedules shall be considered reasonably accurate estimates, subject to revision.

4.0 Price & Pavment

(a) Price. The Services and all Deliverables described in the Statement of Work are
provided at a firm fixed price of Seventy-one Thousand Two Hundred Dollars
($71,200.00). The price includes Contractor's wages, overhead, general and



administrative expenses and all other indirect costs and profit to be recovered or
charged under this Agreement. Contractor shall pay its personnel at least the minimum
wage applicable to each labor classification.

(b) Invoices. The price for all Services shall be invoiced in twelve (12) equal
payments.

(c) Payment. Payment shall be made within thirty (30) days after date of invoice.
Assessor may not withhold or "setoff" any amounts due hereunder and Contractor
reserves the right to cease work without prejudice and assert appropriate liens if
amounts are not paid when due. Assessor shall execute any required financing
statements.

(d) Out-of-Pocket Costs. Except as otherwise set forth in this Agreement, prices
quoted for Services include Contractor's reasonably anticipated out-of-pocket costs for
travel. Any extraordinary expenses shall be subject to good faith negotiation by the
parties.

5.0 Non-circumvention

During the Term and for a period of one (1) year thereafter, Assessor agrees not to hire,
solictt, nor attempt to solicit the services of any employee or subcontractor of Contractor
without the prior written consent of Contractor. Violation of this provision shall, in
addition to other relief, entitle Contractor to assert liquidated damages against Assessor
equal to one hundred fifty (150) percent of the solicited person's annual compensation.

6.0 Notices

Notices sent to either party shall be effective when delivered in person or transmitted by
telecopy ("fax") machine, one (1) day after being sent by overnight courier, or two (2)
days after being sent by first class mail postage prepaid to the address on the first page
hereof or such other address as a party may give notice. A facsimile of this Agreement
and notices generated in good form by a fax machine (as well as a photocopy thereof)
shall be treated as "original" documents admissible into evidence unless a document's
authenticity is genuinely placed in question.

7.0 Termination

This Agreement shall terminate upon expiration of the Term described in Section 2
("Term of Engagement"). In addition to other relief, either party may terminate this
Agreement if the other party breaches any material provision hereof and fails after receipt
of notice of default to correct such default promptly or to commence corrective action
reasonably acceptable to the aggrieved party and proceed with due diligence to
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completion. Either party shall be in default hereof if it becomes insolvent, makes an
assignment for the benefit of its creditors, a receiver is appointed or a petition in
Bankruptcy is filed with respect to the party and is not dismissed within thirty (30) days.
Termination shall have no effect on the parties' rights or obligations under Section 5
("Non-circumvention").

8.0 Independent Contractor Status

Each party and its people are independent Contractors in relation to the other party with
respect to all matters arising under this Agreement. Nothing herein shall be deemed to
establish a partnership, joint venture, association or employment relationship between the
parties. Each party shall remain responsible, and shall indemnify and hold harmless the
other party, for the withholding and payment of all Federal, state and local personal
income, wage, earnings, occupation, social security, worker's compensation,
unemployment, sickness and disability insurance taxes, payroll levies or employee
benefit requirements (under ERISA, state law or otherwise) now existing or hereafter
enacted and attributable to themselves and their respective people.

9.0 Delays.

Whenever the Professional Appraiser or the Assessors have knowledge that any actual or
potential situation is delaying or threatens to delay the timely performance of this
Coniract, they shall within five (5) days provide written notice of the delay to the other
party by certified mail, return receipt requested, including all relevant information with
respect to the actual or potential cause of the delay.

10.0 Non-Disclosure

The Contractor shall assure that no individual on the Contractor's staff shall disclose any
appraisal information to any individual, firm or corporation other than the appropriate
public officials and their authorized agents. Any data which is to be released shall be
provided to the Assessor(s) who shall provide for its release.

11.0 Security, No Conflicts

Each party agrees to inform the other of any information made available to the other
party that is classified or restricted data, agrees to comply with the security requirements
imposed by any state or local government, or by the United States Government, and shall
return all such material upon request. Each party warrants that its participation in this
Agreement does not conflict with any contractual or other obligation of the party or
create any conflict of interest prohibited by the U.S. Government or any other
government and shall promptly notify the other party if any such conflict arises during



the Term.

12.0 Insurance, Indemnity

Each party shall maintain adequate insurance protection covering its respective activities
hereunder, including coverage for statutory worker's compensation, comprehensive
general liability for bodily injury and tangible property damage, as well as adequate
coverage for vehicles. Each party shall indemnify and hold the other harmless from
liability for bodily injury, death and tangible property damage resulting from the acts or
omissions of its officers, agents, employees or representatives acting within the scope of
their work.

13.0 Transmission of Data

It 1s the responsibility of the Assessor to adequately provide for the creation and
transmission of real property assessment data in the form required by the Legislative
Services Agency and the division of data analysis of the Department of Local
Government Finance.

14.0 Contract Representative

A Contract Representative shall be appointed by the Assessor for this contract.

The Contract Representative may inspect the records of the contractor to verify the
progress and evaluate the quality of work performed, and may accompany the Contractor's
personnel in their assigned duties to assure the contractor's adherence with contractual
specifications and approved procedures. The Contractor shall extend its full cooperation to
the Contract Representative by providing access to all program related records, and by
making personnel available upon request for the purpose of monitoring quality,
performance, and progress.

The Contractor shall, upon request from the Contract Representative, provide written
reports to the Contract Representative as to the progress of the project. These reports may
include areas being worked in, areas completed, and problems related to the project. These
reports will be provided at the time of invoicing.

15.0 DLGF Oversight

In order to insure the project is being performed to the highest standards, the Department of
Local Government Finance and the Legislative Agency may, upon request, review and
approve the work performed during this task. Any problems found in the process of the
review should be shared with the Contractor as well as the Assessors.



16.0 Force Majeure.

Neither party shall be liable for delays or performance failures resulting from and caused
by acts beyond the party’s control. Such acts shall include acts of God, acts of war,
epidemics, communication line failures, power failures, earthquakes, and other similar
disasters. In every case the delays must be beyond the control and without the fault or
negligence of the non-performing party.

17.0 Professional Appraiser Certification; Contract Void on Revocation.

(a) The Professional Appraiser must be certified as a “professional appraiser” under IC 6-
1.1-31.7 in order to enter into this Contract. The Professional Appraiser represents
and warrants that he/she/it: is certified as a “professional appraiser” under IC 6-1.1-
31.7 at the time of entering into this Contract; and will take all steps necessary to
remain certified as a “professional appraiser” under IC 6-1.1-31.7 through the term of
this Contract.

(b) In accordance with IC 6-1.1-31.7-4, this Contract is void and the Contractor may not

receive additional funds under this Contract, if the Professional Appraiser’s
certification as a “professional appraiser” under IC 6-1.1-31.7 is revoked.

18.0 Maintaining a Drug-Free Workplace.

Professional Appraiser hereby covenants and agrees to make a good faith effort to
provide and maintain during the term of this Contract a drug-free workplace, and that it
will give written notice to the Assessors within ten (10) days after receiving actual notice
that an employee of the Professional Appraiser has been convicted of a criminal drug
violation occurring in Professional Appraiser’s workplace.

In addition to the provisions of the above, if the total contract amount set forth in this
Contract 1s in excess of $25,000.00, Professional Appraiser further agrees that this
Agreement 1s expressly subject to the terms, conditions and representations contained in
the Drug-Free Workplace certification executed by Professional Appraiser in conjunction
with this Contract and which is appended as an Attachment to this Agreement.

It 1s further expressly agreed that the failure of Professional Appraiser to in good faith
comply with the terms of the above, or falsifying or otherwise violating the terms of the
certification referenced above shall constitute a material breach of this Contract, and shall
entitle the Assessors to impose sanctions against Professional Appraiser including, but
not limited to, suspension of contract payments, termination of this Contract and/or
debarment of Professional Appraiser from doing further business with the County for up
to three (3) years. ‘



19.0 Miscellaneous

This document and the Statement of Work attached hereto constitute the entire and
exclusive agreement between the parties with respect to the subject matter hereof and
supersede all other communications, whether written or oral. This Agreement may be
modified or amended only by a writing signed by the party against whom enforcement is
sought. Except as specifically permitted herein, neither this Agreement nor any rights or
obligations hereunder may be transferred or assigned by Assessor without Contractor's
prior written consent and any attempt to the contrary shall be void. Neither party shall be
liable for delays caused by events beyond its reasonable control. Any provision hereof
found by a tribunal of competent jurisdiction to be illegal or unenforceable shall be
automatically conformed to the minimum requirements of law and all other provisions
shall remain in full force and effect. Waiver of any provision hereof in one instance shall
not preclude enforcement thereof on future occasions. Headings are for reference
purposes only and have no substantive effect.




STATEMENT OF WORK

Under the terms of this contract the Contractor shall perform the duties required to assist
the Assessors in adjusting the assessed values toward the 2008 assessment year. Those
duties will include updating 15% of each class of property record cards, as supplied by
the Assessor, with changes that have occurred since the last county wide reassessment on
the following classes of properties:

Residential Industrial
Agricultural Public Utilities
Commercial Non-Government Exempt

It is understood that the Contractor agrees to provide and perform the work provided
herein in a professional manner that will promote client, taxpayer public confidence and
support; and in accordance with:

» The Real Property Assessment Manual (50 TAC 2.3) as accepted by the
State Board of Tax Commissioners on May 10, 2001;

» The Real Property Assessment Guidelines for 2002 — Version A;
» All applicable rules, regulations and requirements of the Department of
Local Government Finance as they were in effect as of the date of this

proposal;

> Recognized professional appraisal standards, methods and techniques;

20.0 Reassessment Solution

20.1 Existing Records and Maps
The Assessor will provide the Contractor with copies of the current property record
cards with existing sketches and physical characteristics through the 2007
maintenance. The parcels shall be arranged in an agreed upon order. The Assessor
shall provide the Contractor with aerial plat maps updated with changes through
2007 splits and combinations.

The Contractor may route all parcels using the most current plat maps in an order
that will expedite the collection process. The routing number will be listed on the
maps and the parcels for entry into the CAMA system.

20.2 Land Valuation




20.2.1 Lot Sizes — The Contractor may review the lot sizes for accuracy by
comparing the plat maps to the property record cards. The plat maps will be
assumed correct unless documentation can be provided to the contrary.

20.22 Acreage Sizes — The Contractor may review the acreage size for
accuracy by comparing the plat maps to the property record cards. The plat
maps will be assumed correct unless documentation can be provided to the
contrary. The Contractor will validate the proper land allocation including but
not limited to the following:

¢ Residential — Roadway, Homesites, Excess Acreage

¢ Agricultural - Ag Support Land, Homesites, Farmland use allocation

 C/VUE - Roadway, Primary, Secondary, Useable, and Unusable
Undeveloped ground

20.2.5 Soil Delineation —~ The County's CAMA system shall provide the ability
to extend the values of each individual farm parcel. The Assessor will be
responsible for all soil delineation for agricultural properties.

20.2.4 Influence Factors — The Contractor will apply influence factors to
affect land values for differences from the standard in which the land values
were established. These influence factors shall include but are not limited to
the following:

Unimproved lots Mis-improved lots
Excess Frontage Shape or Size
Restrictions Corner Influence

20.3 Residential/Agricultural Valuation

The Contractor shall review 15% of the county’s residential/ agricultural properties
as supplied by the Assessor. The Contractor shall be responsible to appraise the
values of said properties for Ad Valorem tax purposes — estimating the true tax
value of each parcel of land and improvements thereon.

20.3.1 Data Collection — During this phase of operation the properties as
supplied by the Assessor shall be reviewed by the Contractor for inaccuracies
in dimensions and description. Each residence may be reviewed by viewing
three sides. Where errors or omissions in sizes are found, the improvements
shall be measured and corrections noted on the property record card. If
additional information is needed from the interior of the house, contact will be
made with the owner or tenant to obtain the information needed.

Outbuildings shall be reviewed in the same manner- as the residence.
Dimensions viewed as being in error will be measured and corrections noted
on the property record card. The outbuildings will not be drawn to scale but



rather be numbered in their approximate location to the dwelling on the
property.

A complete listing of all agricultural outbuilding shall be obtained in the same
manner and format utilized for residential auxiliary buildings. Particular care
and attention shall be paid to recently constructed agricultural structures and
older agricultural structures which are no longer used. An attempt should be
made to discuss the utilization of agricultural structures with the agricultural
owner and/or operator to determine the utilization and functional value of all
agricultural structures.

Note: Field Data collecting personnel shall not enter confinement livestock
buildings or fenced areas in which livestock are or may be kept
without first contacting and giving the owner, manager or authorized
employee of the owner or manager of such livestock facility the
opportunity to personally accompany the field data collector to such
facility or area. If the field data collector deems it necessary to enter
such facility or area, then the field data collector shall use new

" (unused) disposable foot coverings (boots) designed for the
prevention of contamination or spread of livestock diseases furnished
by the Contractor and approved by the Contractor Representatives.
The foot coverings shall be disposed of on the premises in the
presence of the owner, manager or authorized employee.

20.5.2 Valuation — After reviewing the property characteristics and
- measurements of the structures, the Contractor shall appraise the property by
use of sales data, grade factors, condition ratings, and normal as well as
abnormal depreciation.

20.3.3 Call Back Procedures — If there is additional information required from
the owner or tenant of the property and no one is home, a door hanger will be
left at the property identifying the parcel and giving a number in which the
resident may return a call. If a call is returned by the resident, the questions
will be answered over the phone or an appointment with the resident will be
set to review the information in question. If there is no response from the
owner or tenant, the information will be estimated to the best ability of the
appraiser.

20.4 Commercial/Industrial Property Valuation

The Contractor shall review 15% of the county’s commercial/industrial properties
as supplied by the Assessor. The Contractor may be responsible to appraise the
values of said properties for Ad Valorem tax purposes — estimating the true tax
value of each parcel of land and improvements thereon.

20.4.1 Data Collection — During this phase of operation the properties as
supplied by the Assessor shall be reviewed by the Contractor for inaccuracies
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in dimensions and description. Each structure shall be reviewed by viewing
three sides. Where errors or omissions in sizes are found, the improvements
shall be measured and corrections noted on the property record card. The
interior will be verified as to use and special features (i.e. mezzanines,
elevators etc.). :

Outbuildings shall be reviewed in the same manner as the main structure.
Dimensions viewed as being in error will be measured and corrections noted
on the property record card. The outbuildings will not be drawn to scale but
rather be numbered in their approximate location to the main structure on the

property.

20.4.2 Valuation — After reviewing the property characteristics and
measurements of the structures, the Contractor shall appraise the property by
use of sales data, grade factors, condition ratings, and normal as well as
abnormal depreciation.

20.5 Exempt Property Valuation

The Contractor shall review 15% of the county’s Non-government exempt
properties as supplied by the Assessor. The Contractor shall appraise these
properties in the same manner as the commercial and industrial properties.

20.6 Utility Property Valuation

The Contractor shall review 15% of the county’s locally assessed utility properties
as supplied by the Assessor. The Contractor shall appraise these properties in the
same manner as the commercial and industrial properties.

21.0 Data Entry

Upon completion of the field inspection, the Contractor shall return the updated property
record cards to the Assessor for entry into the CAMA system. It is the responsibility of
the Contractor to input the updated property record information into the system.

22.0 Splits and Consolidations

The Assessor(s) office shall be responsible for advising the Contractor on monthly basis of
combination, or division of real property. It shall be the obligation and the responsibility of
the Contractor to update their appraisal cards with these divisions and combinations so that
when the cards are delivered they shall be correct up to the tax lien date effective under this
Agreement. It is and shall remain the responsibility of the Assessor to update the data base
with transfers, splits and combinations.
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23.0 Annual Adjustments/Trending

23.1 Sales Data Base

The Contractor shall receive from the Assessors the sales data base in an agreed
upon format. The sales will have been validated by the Assessors to establish the
sales disclosures were accurate and the sale was an arms-length transaction. The
Contractor shall use sales occurring between January 1, 2006 and December 31,
2007 in performing sales ratio studies for the March 1, 2008 assessment date.

23.2 Preliminary Sales Ratio Study

A preliminary sales ratio study will be performed on the sales data base to establish
the number of sales and that the annual assessed valuations are reflective of current
market value in use conditions. The preliminary sales ratio will be performed on all
townships to establish the equalization between the townships. Sales will be
compared to assessed values to determine the median assessment level, the
coefficient of dispersion and the price related differential.

23.3 Neighborhood Factors

Neighborhood factors established during the last reassessment will be reviewed and
redefined as needed based on the sales data base. If the coefficient of dispersion
falls outside of the range established by the DLGF then further stratification may be
needed. Any additional factors over and above that of neighborhood factors would
be documented and approved by the Assessors.

23.4 Additional Stratification

Upon finding that neighborhood factors are not adequate in establishing the
appropriate trending factor, further stratification will be performed. This -
stratification could be broken into house types, or age types, or use types. This
further stratification will provide for more equitable assessments.

23.5 Land Values
As part of this contract, land values will be trended according to land sales. The
Contractor will make every effort to establish base rates or trending factors for land
values of all classes of property. All agricultural land values will be trended as
established by the DLGF.

23.6 Presentation to PTABOA
Contractor would be available to present their finding to the PTABOA of Clinton
County as prescribed by the Annual Adjustment rule.

23.7 Entry of Factors

Once the factors have been determined, a report will be supplied to the Assessors
for their approval and entry into the CAMA system. It is the responsibility of the
Assessors to data input the trending factors into the CAMA software. The Assessor
shall then re-price and post all of the parcels. '

20.8 Equalization Study
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The final sales ratio/equalization study will be performed on the updated parcels by
the Assessor. Any problems found in the study will be brought to the Contractor
for clarification or correction. The Assessor will be responsible for submitting the
final equalization study to the Department of Local Government Finance or the
Indiana Legislative Services in the format required.

24.0 Appeals

24.1 Informal Appeals

The Contractor shall supply responsible personnel to assist with informal hearings
after the notice of assessments have be released. The Contractor will assist in
complaints as to revised or new valuations placed upon the properties by the
Contractor.

As part of this agreement the Contractor shall supply fifteen (15) days for informal
hearings. Additional days will be billed by the Contractor to the Assessor at a per
diem rate of $400.00 per day.

24.2 Formal Appeals

The Contractor shall supply, upon request, a responsible representative to the
formal hearing held by the Property Tax Assessment Board of Appeals, to assist in
the settlement of any complaints not resolved in the informal hearings process.

As part of this agreement the Contractor shall present evidence and testimony on
behalf of the Assessor to the Property Tax Assessment Board of Appeals
(PTABOA). If the Contractor feels additional representation such as an attorney or
an appraiser is needed to support the assessment, a conference with the Assessor
will be held before pursuing to the PTABOA.

As part of this agreement the Contractor shall supply three (3) days for formal
hearings. Additional days will be billed by the Contractor to the Assessor at a per
diem rate of $400.00 per day plus agreed upon expenses.

243 Appeals beyond the PTABOA

If an assessed value recommended by the Contractor is appealed beyond the
PTABOA, a responsible representative shall, upon request, be present at the hearing
to bear professional testimony and evidence as to the value placed on said property.

As part of this agreement the Contactor shall present evidence and testimony on
behalf of the Assessor to the Indian Board of Tax Review. If the Contractor feels
additional representation such as an attorney or an appraiser is needed to support
the Assessment, a conference with the Assessor will be held before pursuing
beyond the PTABOA.

The Contractor shall submit a claim to the Assessor at a per diem rate of $450.00
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per day plus agreed upon expenses.
All per diem amounts shall include necessary field and office preparations, travel and
waiting time, preliminary meetings and actual hearing time. Payment shall be made to
the Contractor within thirty (30) days of submission of claims.

25.0 Start and Completion

The Contractor agrees to commence the work on or before July 1% 2007 and to prosecute
the same without interruption until its completion. The Contractor shall complete the
program and submit the finished cards to the Assessor on or before June 30, 2008,

26.0 Penalty

If the contractor should fail to complete the trending project by the completion date, and
the delay is of no cause by the Assessor, that failure shall be cause for a penalty payment
of $50.00 per day beyond the completion date; Saturdays, Sundays, and Holidays
excluded. Such perialty shall be deducted from the contract sum owed the Contractor by
- the County.

27.0 Assessor Responsibility

The Assessor shall provide:

» A copy of the current property record card for each parcel the Assessor
wishes to have appraised,;

» A copy of the current 2007 plat maps with up to date aerial

photographs;

» Access to the current CAMA system — including remote access using
Go To My PC software;

» Copy of most current land order;

> Sales disclosure file in agreed upon format;

» Notification of Tax Payer of change in value;

The final determination of the true tax value and assessed value is and shall always
remain the responsibility of the Assessor.

14



28.0 Office Space and Equipment

The Assessor agrees to furnish adequate space and utilities conveniently located to the
Assessor’s office for the duration of the project. In addition, the Assessor shall provide
furniture, phone, and access to the CAMA system during working hours. The Assessor
shall incur all expenses and liabilities resulting directly there from without any obligation
to the Contractor.

29.0_Additional Services

The Contractor, upon request from the Assessor, may perform additional services outside
of the scope of this contract. Those services will be executed at a per diem fee basis as
required by the Assessor and supplied by the Contractor. The Contractor per diem charge
shall be $400.00 per day.

30.0 Notification of Tax Paver

It is the responsibility of the Assessor, upon completion of the Statement of Work by the
Contractor, to print and send notification of the new assessment for the lean date of
March 1, 2008. The notification will be printed on the form prescribed by the
Department of Local Government Finance. :

31.0 Areas Included in Contract

The following areas will be reviewed as part of this agreement for 2008 pay 2009:

Madison Township ~ Town of Mulberry
Union Township 1/3 of Frankfort

32.0 Parcel Count

The number of parcels covered by this contract shall not exceed fifteen percent (15%) of
the total parcel count as listed below. In the case where the Assessor requires more than
fifteen percent (15%) of the parcels to be appraised, the properties will be appraised at the
following rates:

Residential/Agricultural: $35.00 per parcel
Commercial/Exempt: $75.00 per parcel
Industrial/Utility: $300.00 per parcel

Total Parcel Count for Clinton County:
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IMPROVED | NON-IMPROVED "
RESIDENTIAL 10,067 2,074
COMMERCIAL 882 403
AGRICULTURAL 2,142 5,009
INDUSTRIAL 72 29
UTILITY 1 18
RAILROAD 0 11
OTHER (EXEMPT) 21 658
NON-TAXABLE - 0 0
TOTAL 21387 | - 13185 | 8202

33.0 Level Two Appraiser Responsibility

All direct assessment activities shall be performed by a level two assessor-appraiser
certified under IC 6-1.1-35.5. All work performed under this Contract shall be organized,
supervised, completed, or reviewed by a level two assessor-appraiser certified under IC
6-1.1-35.5.

34.0 Administrative Responsibility

Administrative personnel employed by the Contractor may be used to fulfill the following
duties: All duties general clerical in nature as defined by Webster’s dictionary.

35.0 Parcel Characteristics

The contractor shall provide complete updated parcel characteristics and assessment data
in a manner and form that allows entry into the Assessor’s CAMA system.

It is the responsibility of the Assessor to insure that the CAMA system shall provide
complete updated parcel characteristics and assessment data in a manner and form that
allows the data export and transmission requirements of the legislative services agency
and the department of local government finance.
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IN WITNESS WHEREOF, for adequate consideration and intending to be legally
bound, the parties hereto have caused this Agreement to be executed in duplicate by their

duly authorized representatives on this

Clinton County Commissioners

Michael Conner

Bernard K. Newhart

Assessors

Martha Moudy

Center Township Assessor
MattHew McQumn

Forest Township Trustee Assessor

Marvin G. Reagan

Jackson Township Trustee Assessor

i ¥ J@Zﬁj

Kim R. Rawlmg

Johnson Township Trustee Assessor

Carolyn McQuinn

Kirklin Township Trustee Assessor

Robert W. Baker Jr.

Madison Township Trustee Assessor
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Day of

, 2007.

William J. Beard

Rlchard Ryan

Owen Township Trustee Askeksor

Constance J. Blacker U

Perry Township ruste Ass%

Matt rley

Ross l' owkship Trustee As es

(L. T

ohn L. Bonecutter
Sugar Creek Township Trustee Assessor-

O%iw,/oém/

Larry L. Laygﬁner

Union Township Trustee Assessor

SR PVAY, W/}/W

Donald W. Grice

Warren Township Trustee Assessor




Nick Bales
Michigan Township Trustee Assessor

Clinton County Assessor

1@4@? WW

Dana Myers y
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Sue Ann Stinson
Washington Township Trustee Assessor

Ad Valorem Solutions

James A. Morris 11




